



Price Tabulation
Purchase of Energy Cost Reduction Measures (ECRM) at Eco Centro
Alamo Colleges – San Antonio College

Item	All Pro General Construction	JT Vaughn Construction	Industrial Construction Co.	Pugh Constructors	RML Contracting, LLC	RCO Construction, LLC	McGoldrick Construction Services	Crownhill Builders	Firenda Group
Base Offer: (Including AvaDek Aluminum Canopy)	\$185,601	\$241,000	\$149,879	\$223,800	\$187,900	\$190,372	\$184,000	\$198,000	\$185,990
Brand Proposed	Avadek Aluminum Canopy	Avadek Aluminum Canopy	East Texas Canopy, Inc.	Avadek Aluminum Canopy	Avadek Aluminum Canopy	Avadek Aluminum Canopy	Avadek Aluminum Canopy	Avadek Aluminum Canopy	Avadek Aluminum Canopy
Price Rank	2	8	Not Ranked	7	4	5	1	6	3
Technical Rank	5	1	Not Ranked	2	8	6	3	4	7
Overall Rank	2	7	Not Ranked	3	8	4	1	5	6

Note: The proposal submitted by Industrial Construction Co. failed to meet the CSP specifications and requirements and was not ranked.





Price Tabulation
Purchase of Energy Cost Reduction Measures (ECRM) at Eco Centro
Alamo Colleges – San Antonio College

Item	All Pro General Construction	JT Vaughn Construction	Industrial Construction Co.	Pugh Constructors	RML Contracting, LLC	RCO Construction, LLC	McGoldrick Construction Services	Crownhill Builders	Firenda Group
Drilled Piers - for increase in length of piers longer than the base (ADD) Price Per foot:	\$94.00	\$21.05	\$24.15	\$12.00	\$23.00	\$27.50	\$110.00	\$327.00	\$240.00
Drilled Piers - for decrease in length of piers shorter than the base (DEDUCT) Price Per foot:	\$50.00	\$10.52	\$10.52	\$4.00	\$3.00	\$18.50	\$70.00	\$330.00	\$160.00
Drilled Piers – if casing of piers is required (ADD) Price Per foot:	\$125.00	\$16.00	\$22.40	\$25.00	\$34.50	\$30.00	\$25.00	\$341.00	\$50.00

Note: The items above are proposed for use with Change Orders.

